MARUTI GLOBAL INDUSTRIES LIMITED
(Formerly Known as Maruti Securities Limited)

Date: 24.11.2026

To
The Manager
BSE Limited
Phiroze Jeejeebhoy Towers,
Dalal Street, Fort,
Mumbai - 400 001
BSE Script code: 531319

Subject: Intimation of Sub-Contract Work Order received by the Company in the ordinary course of business amounting to Rs. 12.16 Cr. approx.

Dear Sir/Madam,

Pursuant to Regulation 30 of the SEBI (Listing Obligations and Disclosure Requirements) Regulations, 2015, read with Schedule III thereto, we wish to inform you that Maruti Global Industries Limited ("the Company") has received a Sub-Contract Work Order from Naandi Infratech Private Limited for execution of works relating to "Construction of Shuttering & Reinforcement, Concrete, Hacking, Brick Work & Plaster, Scaffolding, Chipping, Water Proofing, Tiles & NMR.".

The receipt of the above work order is in the normal course of business of the Company and is expected to contribute positively to its operational performance. Additional details are attached at **Annexure-I**.

This disclosure is being made in compliance with the applicable provisions of Regulation 30 of the SEBI (LODR) Regulations, 2015.

We request you to kindly take the same on your record.

Yours Sincerely,

For Maruti Global Industries Limited
(formerly known as Maruti Securities Limited)

MARUTI GLOBAL INDUSTRIES LTD. HYDERABAD

Rama Swamy Reddy Pedinekaluva
Director
DIN: 07173831

Annexure – I

#	Particulars	Details
1.	Name of the Entity awarding the Order(s)/Contract(s);	Naandi Infratech Private Limited
2.	Significant terms and conditions of order(s)/contract(s) awarded in brief;	Shuttering & Reinforcement, Concrete, Hacking, Brick Work & Plaster, Scaffolding, Chipping, Water Proofing, Tiles & NMR
3.	Whether order(s) / contract(s) have been awarded by domestic/ international entity	Domestic
4.	Nature of order(s) / contract(s);	Shuttering & Reinforcement, Concrete, Hacking, Brick Work & Plaster, Scaffolding, Chipping, Water Proofing, Tiles & NMR
5.	Whether domestic or international	Domestic
6.	Time period by which the order(s)/contract(s) is to be executed	As per the terms of the Work Order
7.	Broad consideration or size of the order(s)/contract(s)	Approximately Rs. 12.16 Crores
8.	Whether the promoter/ promoter group / group companies have any interest in the entity that awarded the order(s)/contract(s)? If yes, nature of interest and details thereof	NA
9.	Whether the order(s)/contract(s) would fall within related party transactions? If yes, whether the same is done at "arm's length"	NA

For Maruti Global Industries Limited
(formerly known as Maruti Securities Limited)

Rama Swamy Reddy Pedinekaluva
Director
DIN: 07773831

MARUTI GLOBAL INDUSTRIES LTD. HYDERABAD

NAANDI INFRATECH PRIVATE LIMITED

WORK ORDER

Principal Business Place , Address	**WO Details**
NAANDI INFRATECH PRIVATE LIMITED **Address :** SY NO 66 67, 2ND FLOOR, PLOT NO 26, GREENMARK DEVELOPERS PVT LTD, Madhapur, JUBILEE ENCLAVE, Hyderabad, Rangareddy, Telangana, 500081 GSTN : State Code : 36	Work Order No : WO-MS/25-26/176 Work order Date : 24.11.2026
Vendor Principal Business Place, Address MARUTHI GLOBAL INDUSTRIES LIMITED Address : P.No 56&57 Flat No 201, Srinagar Colony Road , Hyderabad, Telangana-500073 GST No : **36AABCM3651M1ZA** Email Id : Contact Person : Mobile No : 9000928886	**Place of Supply Name , Address** MAYFAIR SUNRISE MAYFAIR SUNRISE

Dear Sir,

Sub: Shuttering & Reinforcement, Concrete, Hacking, Brick Work & Plaster, Sacffolding, Chipping, Water Proofing, Tiles & NMR.

Project: - MAYFAIR SUNRISE

Subproject: - MAYFAIR SUNRISE

With Reference to your Quotation Ref Date: and further discussions, We are pleased to issue the Work Order WO-MS/25-26/176

NAANDI INFRATECH PVT. LIMITED

MARUTI GLOBAL INDUSTRIES LTD.

Annexure - A

S.No	Description	Rate	Qty	Amount	Remarks
1	Shuttering & Reinforcement	Rs.35/- Per Sft	26,000.00	9,10,000.00	
2	Concrete	Rs.300/- Per Cum	2,500.00	7,50,000.00	
3	Hacking (Internal & External)	Rs.1/- Per Sft	2,40,000.00	2,40,000.00	
4	**Brick Work**				
4.1	Ground Floor	45,000.00	150.00	67,50,000.00	
4.2	First Floor	48,300.00	150.00	72,45,000.00	
4.3	Second Floor	35,000.00	150.00	52,50,000.00	
	Total Brick Work	1,28,300.00			
5	**Internal Plaster**				
5.1	Ground Floor Part-1	54,850.00	150.00	82,27,500.00	
	Ground Floor Part-2	7,500.00	150.00	11,25,000.00	
5.2	First Floor Part-1	55,850.00	150.00	83,77,500.00	
	First Floor Part-2	8,000.00	150.00	12,00,000.00	
5.3	Second Floor Part-1	35,740.00	150.00	53,61,000.00	
	Second Floor Part-2	5,000.00	150.00	7,50,000.00	
6	**External Plaster**				
6.1	External Plaster-1	1,20,000.00	150.00	1,80,00,000.00	
6.2	External Plaster-2	25,500.00	150.00	38,25,000.00	
6.3	External Increased Amount	5,000.00	150.00	7,50,000.00	
6.4	External Brick work Amount	6,000.00	150.00	9,00,000.00	
6.5	External Updated Amount	12,000.00	150.00	18,00,000.00	
		1,68,500.00			
7	**Scaffolding**				
7.1	Fixing	Rs 2.75/- Per Sft	7,69,650.00	21,16,537.50	
7.2	Removing	Rs 1.75/- Per Sft	7,69,650.00	13,46,887.50	
8	Chipping	Rs 1100/- Per Day	2,500.00	27,50,000.00	
9	Waterproofing	Rs 25/- Per Sft	3,45,000.00	86,25,000.00	
10	Tiles	Rs 22.5/- Per Sft	13,75,000.00	3,09,37,500.00	
11	Dead Mortor Chipping	Rs 12,500 /- Per Villa	350.00	43,75,000.00	
				12,16,11,925.00	

NAANDI INFRATECH PVT. LIMITED

MARUTI GLOBAL INDUSTRIES LTD.

1. **Scope:**

The Scope of work shall include the following but not limited to,

A. Scope of work shall be as mentioned in the Annexure-A.
B. Contractor shall go through the drawings provided by the Consultant and raise clarifications with our representatives from Naandi Infratech Pvt Ltd.
C. Contractor shall remove the debris from time to time and maintain the floor neatly for tiles flooring work.
D. Any other work not specifically mentioned but explicitly required for project completion shall be Contractor scope.
E. Any excess wastage of binding wire shall be debited to the contractor at the actual cost.
F. Electrical Tools related to work will be in the scope of contractor.
G. Above mentioned works shall be the scope of contractor.
H. Safety measures (i.e helmets, safety belts if any accidents happened during the working time).

2. **Rate :**

The agreed final rate shall be as per Annexure "A". The rate only labour involved in all the operations and including taxes.

3. **Quality:**

The quality of work as well as concreted member side surface tolerance should meet relevant **IS standards** and also maintain the work with plumb and line.

4. **Payment Terms:**

Payment will be released against RA Bills which is Certified QC Team & Project Manager within 15 Days.

Taxes: GST_18% Extra & TDS is Applicable.

Retention: In Every Bill, We Will Have 5% Retention Amount and This amount shall be released after Handing Over.

5. **Responsibilities of Contractor:**

Please note that the responsibility of the above work entirely lies with you and you will complete the work under the scope of this contract to complete satisfaction of our Engineer in charges. You shall strictly follow the specification/ instructions given by our Engineer in charges and providing experienced supervisors and technicians at site to supervise the various works assigned to you as per drawings and specifications.

NAANDI INFRATECH PVT. LIMITED

MARUTI GLOBAL INDUSTRIES LTD.

6. **Liquidated Damages:**

You have been adequately appraised that this is a FAST TRACK project with very stringent time lines; therefore we will not entertain any compromise or discussion on this ground Naandi Infratech Pvt Ltd shall without any prejudice reduces the scope of work, terminate the work if it is found that you have failed to mobilize / commence an activity within the agreed time frame. Any bad workmanship including the cost of dismantling and redoing the work shall be debited to you entirely. Every 10 **days** once **External Plastering** should be Completed otherwise **10% penalty**. As well as the delay due to the natural hazards and any other problem will leads to extension of time and further 2 additional days are consider as grace time.

Thanking You.

MARUTHI GLOBAL INDUSTRIES LIMITED

MARUTI GLOBAL INDUSTRIES LTD. HYDERABAD

Authorized Signature

Note: If WO Status is Approved then Authorized Signature is not required as it is System Generated.

NAANDI INFRATECH PVT. LIMITED